WEBSITE AND STAFF PORTAL PROPOSAL

A new website and candidate tracking for HCC-Temps

A premium, easy-to-use website that puts candidate registration first, plus a secure portal where candidates upload their documents and your team tracks every application from first interest to ready to work.

Prepared for	Prepared by	Date
HCC-Temps	**Abdoul Sandwidi**	**20 October 2026**

1 Scope of work

Package A · Website refresh — £1,500

- Premium, simple design based on the approved mockup
- Easy navigation on phone and desktop
- Candidate registration as the main priority
- Key roles featured: nurses, senior care assistants and cleaning staff
- Section for companies looking to work with you, with a request cover form
- All active job listings moved to the new site, with search and filters
- Apply with details and CV, sent to your staffing email
- Your logo, photos, slogan and accreditations; copy updated throughout

Package B · Staff portal and automated candidate tracking — £2,000

FOR CANDIDATES

- Invited after CV review, then set their own password
- Secure login with a code sent by email
- Progress bar from applied to ready to work
- Document checklist for their role, upload by phone camera or file, with photo tips
- See each document's status and messages from your team
- Automatic emails whenever something changes

FOR YOUR TEAM

- Dashboard: applications, pipeline, ready to work, average onboarding time, outstanding documents by type
- Filter by the last 24 hours, 30, 60 or 90 days, 6 or 12 months
- Every candidate filterable by sector, role, stage and documents
- Candidate folder: view, download, approve or request changes, internal and shared notes, full activity log
- Candidate report, Excel export of all records and activity
- Staff accounts with secure logins; files stored privately and renamed automatically

Website first. The staff portal runs inside the website, so Package B starts once Package A is complete.

2 Timeline

PHASE 1 · WEBSITE

8–10 days

- New design, copy, images and accreditations
- Key roles prioritised
- All job listings transferred
- Website live

then →

PHASE 2 · STAFF PORTAL AND AUTOMATION


8–10 days

- Your document checklists and emails set up
- Staff accounts created
- Tested end to end with your team
- Portal live, with a training session

Regular check-ins throughout, including a walkthrough once the main pages are built and before each phase goes live.

3 How a candidate goes from interest to ready to work

Who does what at each step. Everything in the yellow row happens automatically, with no one on your team needing to do it.



4 What changes for your team

TASK	TODAY	WITH THE PORTAL
Collecting documents	Templates sent from Outlook, documents arrive by email in different formats	One private link per candidate, a checklist for their role, every file in one place
Filing	Saving and renaming attachments by hand	Files renamed automatically with the candidate reference, name, document and date
Chasing	Calls and emails to find out what is missing	Candidates see what is missing themselves and are emailed when something needs fixing
Knowing where things are	Inboxes, spreadsheets and memory	Dashboard showing every candidate's stage and outstanding documents by type
Audits and records	Piecing together who checked what	Activity log for every candidate, downloadable report and Excel export

Saves time

No manual filing, fewer calls and emails, one click to invite or approve.

Stays organised

Every candidate, document, note and decision in one place, with a full history.

Less chasing

Candidates can see where they are and what is left, so they act without being asked.

5 Your pipeline at a glance

What your team sees in the Staff portal. Example figures for illustration.

In the pipeline	Waiting for review	Ready to work	Average onboarding
18	**5**	**9**	**8.7 days**
last 30 days	documents to check	last 30 days	applied to ready

New 4	Invited 3	Documents 6	Checks 5	Ready 9
Tom R. Care Home Chef CV to review	**Nina K.** Nurse (RGN) Password not set	**Priya S.** Senior Carer 1 to fix	**Grace O.** Healthcare Asst. 4 of 4 approved	**Aisha B.** Nurse (RGN) Ready in 8 days
Liam C. Cleaner CV to review	**Daniel A.** Hospitality 0 of 4 uploaded	**Marta K.** Kitchen Asst. 3 to review		**Omar H.** Chef Ready in 6 days

6 Cost

PACKAGE	DEPOSIT (25%)	ON COMPLETION (75%)	TOTAL
A · Website refresh	£375	£1,125	£1,500
B · Staff portal and automated tracking	£500	£1,500	£2,000
Both packages	**£875**	**£2,625**	**£3,500**

- Work on each package starts when its deposit is received.
- Hosting and domain stay in your name and are not included.
- Candidate data stays yours; we set the portal up to keep documents private.
- Final payment for each package is due on completion, before it goes live.
- Changes outside this scope are quoted before any work starts.
- Once paid in full, the website and portal are yours.

7 Next steps

1. **Accept the proposal** and pay the deposit. We get started as soon as it is received.
2. **Requirements checklist.** We share it straight away. It covers your company assets, logo, images, slogans and accreditations, plus your full onboarding process and the documents needed for each role. The website comes first, because the portal cannot be finished until the website is done.
3. **Contract and access.** We need the signed contract and your WordPress account login details.

Accepted for HCC-Temps · Packages A / B · Name · Date

Abdoul Sandwidi · Date