WEBSITE AND STAFF PORTAL PROPOSAL

A new website and candidate tracking for HCC-Temps

A premium, easy-to-use website that puts candidate registration first, plus a secure portal where candidates upload their documents and your team tracks every application from CV to ready to work.

Prepared for	Prepared by	Date	Valid until
HCC-Temps	**[Your business name]**	**20 October 2026**	**19 November 2026**

1 Scope of work

Package A · Website refresh — £1,500

- Premium, simple design based on the approved mockup
- Easy navigation on phone and desktop
- Candidate registration as the main priority
- Key roles featured: nurses, senior care assistants and cleaning staff
- Section for companies looking to work with you, with a request cover form
- All active job listings moved to the new site, with search and filters
- Apply with details and CV, sent to your staffing email
- Your logo, photos, slogan and accreditations; copy updated throughout

Package B · Staff portal and candidate tracking — £2,200

FOR CANDIDATES

- Invited after CV review, then set their own password
- Secure login with a code sent by email
- Progress bar from applied to ready to work
- Document checklist: upload by phone camera or file, with photo tips
- See each document's status and messages from your team
- Automatic emails when anything changes

FOR YOUR TEAM

- Dashboard: applications, pipeline, ready to work, average onboarding time, outstanding documents by type
- Filter by last 24 hours, 30, 60 or 90 days, 6 or 12 months
- Every candidate filterable by sector, role, stage and documents
- Candidate folder: view, download, approve or request changes, internal and shared notes, full activity log
- Downloadable candidate report, Excel export of all records and activity
- Staff accounts with secure logins; files stored privately and renamed automatically

2 Timeline

DONE
Mockup and demo
Website mockup and portal demo created and shared for feedback.

DAYS 1–3
Requirements
You complete the requirements list: logo, photos, slogans, accreditations, document checks per role, email wording.

DAYS 4–8
Website pages
Copy updated and main pages built, key roles prioritised.

DAYS 9–14
Jobs and launch
All job listings transferred, final checks, website live.

DAYS 15–22
Portal set-up
Your document lists, emails and staff accounts set up in the portal.

DAYS 23–28
Testing and go-live
Your team tests with real scenarios, training session, portal live.

Regular check-ins once the main pages are built. Timings start once the deposit and the completed requirements list are received.

3 Investment

PACKAGE	DEPOSIT (25%)	ON COMPLETION (75%)	TOTAL
A · Website refresh	£375	£1,125	£1,500
B · Staff portal and candidate tracking	£550	£1,650	£2,200
Both packages	**£925**	**£2,775**	**£3,700**

VAT: [Not VAT registered / + VAT]. Package A can go ahead on its own; Package B builds on Package A.

4 Terms

- Work on each package starts when its deposit is received.
- Hosting and domain stay in your name and are not included.
- You remain responsible for candidate data and your privacy policy; we set the portal up to keep documents private.
- Final payment for each package is due on completion, before it goes live.
- Photos and logos are supplied by you, or licensed stock is used.
- Changes outside this scope are quoted before any work starts. Once paid in full, the website and portal are yours.

5 Next steps

Reply to confirm which packages you'd like, and we'll send the deposit invoice and the requirements list the same day.

Accepted for HCC-Temps · Packages A / B · Name · Date

[Your business name] · Date